

Solicitation No.: W9126G18B0019

Date Issued: 18 May 2018

Date Opened: 22 Jun 2018

Issuing Office: USAED-Ft. Worth

Project Title: West Fork San Jacinto River in Harris County, Texas, Emergency Debris Removal, Unrestricted Procurement

Number of Amendments Issued: 8

**GOVERNMENT ESTIMATE (Without Profit)**

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	ESTIMATED PRICE	ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 6,748,000.00
0002	Dredging of Sediment Debris-West Fork San Jacinto River	1920700	CY	\$ 17.82	\$ 34,226,874.00
0003	General Debris Removal	400	TON	\$ 3,580.00	\$ 1,432,000.00
0004	Pipeline Management	1	JOB	SUM	\$ 13,173,000.00
0005	Pre-dredge Hazard Survey	1	JOB	SUM	\$ 78,200.00
	<b>TOTAL SCHEDULE NO. 1</b>				<b>\$ 55,658,074.00</b>

The apparent low bidder \*Great Lakes Dredge & Dock Co., Inc. is 25.43% above the Government's Estimate

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN

Curtis Cole, Jr.  
GALVESTON EXECUTION BRANCH CHIEF

ABSTRACT OF OFFERS (CONT'D)

Solicitation No.: W9126G18B0019

Date Issued: 18 May 2018

Date Opened: 22 Jun 2018

Issuing Office: USAED-Ft. Worth

Offeror: #1 RLB Contracting, Inc., 410 Broadway Street, Port Lavaca, Texas 77979 - **NON-RESPONSIVE**

Business Size: Small Business

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT	ESTIMATED PRICE	ESTIMATED AMOUNT
0001	Mobilization & Demobilization	1	JOB	SUM	\$ 5,000,000.00
0002	Dredging of Sediment Debris-West Fork San	1920700	CY	\$ 11.50	\$ 22,088,050.00
0003	General Debris Removal	400	TON	\$ 6,000.00	\$ 2,400,000.00
0004	Pipeline Management	1	JOB	SUM	\$ 2,500,000.00
0005	Pre-dredge Hazard Survey	1	JOB	SUM	\$ 2,000,000.00
<b>TOTAL SCHEDULE NO. 1</b>					<b>\$ 33,988,050.00</b>



